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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/24/2014 |EP-C-12-054

ORDER NO.
0007
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QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

Admin Office:

CPOD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: NWD

Cincinnati OH 45268
Accounting Info:
14-15-B-87FN-202BD4X22-2505-LFTD0000-1487NE4
017-001 BFY: 14 EFY: 15 Fund: B Budget Org:
87FN Program (PRC): 202BD4X22 Budget (BOC):
2505 Job #: LFTD000O0 DCN - Line ID:
1487NE4017-001
Period of Performance: 09/25/2014 to
08/08/2015

Provide services in accordance with
attached Performance Work Statement
entitled, "Technical Support For The
Development And Implementation of an
Automated Tool For Georeferencing to The
NHDPLUS Catchments" This task order award
is a result of RFP PR-OW-14-00493.

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: |(b)(4)

Fixed Fee: |(b)(4) |

Completion Form

The obligated amount of award: $109,507.00.
The total for this award is shown in box
17 (1) .

109,507.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$109,507.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



B-1 LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE

(a) The estimated cost of this task order is|(D)(4)

(b) The fixed fec is|(P)(4)

(c) The total estimated cost and fixed fee is $109,507.

B-2 LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(b)(4)

(a) Pursuant to the Limitation of Funds clause. incremental funding in the amount of is allotted to cover
estimated cost. Funding in the amount o (b)) is provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 8/08/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the
Limitation of Cost clause shall become applicable.

(c) Recapitulation of Funds

Estimated Cost Fixed Fee Cost Plus Fixed Fee

Initial Award (b)(4) (b)(4) $109,507.00
Total Funded $109,507.00
Total Task Order $109,507.00
Balance Unfunded $0.00 $0.00 $0.00

F-1 LOCAL CLAUSES EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this task order shall be from 09/24/2014 through 08/08/2015 exclusive of all required
reports.

G-1 LOCAL CLAUSES EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this task order are as follows:

TOCOR

Wendy Reid

USEPA Headquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 4503T

Washington, DC 20460
Reid.wendy @Epa.gov

Phone: 202-566-1705

Alternate TOCOR

Dwane Young

USEPA Headquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 4503T

Washington, DC 20460
Young.dwane @Epa.gov

Phone: 202-566-1214
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Contracting Officials responsible for administering this contract are as follows:

Noelle Mills*

USEPA

26 West Martin Luther King Drive
Mail Code: NWD1

Cincinnati, OH 45268

Mills.noelle @Epa.gov

Phone: 513-487-2171

Erin Ridder*

USEPA

26 West Martin Luther King Drive
Mail Code: NWD1

Cincinnati, OH 45268
ridder.erin@epa.gov

Phone: 513-487-2155

* Primary means of communication is FedConnect

SECTION ]J - List of Documents, Exhibits and Other Attachments

Attachment | Attachment Title Date Number | Cross Reference | Document
Number of Pages Materials Version
1 PWS 09/24/2014 10 BASE
2 COR 09/25/2014 6 BASE
appointment letter
3 Alt COR 09/25/2014 6 BASE
appointment letter
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PERFORMANCE WORK STATEMENT
TSAWP IDIQ MULTIPLE-AWARD CONTRACT
EP-C-12-054 TO 0007

TECHNICAL SUPPORT FOR THE DEVELOPMENT AND IMPLEMENTATION OF AN
AUTOMATED TOOL FOR GEOREFERENCING TO THE NHDPLUS CATCHMENTS

A. BACKGROUND:

The contractor shall provide support to the EPA Task Order Contracting Officer Representative
(TOCOR) by providing technical assistance in association with geospatial activities for ATTAINS
(Assessment TMDL (Total Maximum Daily Load) Tracking and Implementation System). ATTAINS
contains state-provided information on the water quality assessment decisions (attribute data) of state
Assessment Units, and references the geospatial location of those Assessment Units.

EPA is transitioning how it uses and tracks geospatial data related to the Clean Water Act (CWA)
305(b)/303(d) Integrated Reporting process from referencing the linear and waterbody features of the
National Hydrography Dataset Plus (NHDPIlus) to using the small drainage areas related to individual
features. These small drainage areas are called NHDPlus catchments.

A Georeferencing Pilot (GeoPilot) project was undertaken that resulted in a desktop prototype catchment-
based indexing process for taking state Assessment Unit features-- including linear (e.g., streams),
waterbody (e.g., lakes), and watershed area (e.g., Hydrologic Unit Code [HUC] based) features--and
referencing them to catchments.

EPA is transitioning to using catchment-based indexing results for tracking progress of water quality as
part of Strategic Measures. New Strategic Measures that utilize catchments include the new 303(d)
program measures: WQ-27 and WQ-28, which go into effect in FY2015. In addition, catchment-based
indexing measures are being discussed as potential replacements to SP-10 and SP-11 in the future.

The technical assistance under this task order involves designing, building, testing and delivering a
production process and tools, as well as evaluating the process by processing data as requested by the
TOCOR. The contractor shall follow an iterative process for developing, refining and testing the process
and tools as requested by the TOCOR.

Individual tasks will support the following types of actions:

Participating in discussions with EPA and outside groups as requested by EPA

Drafting recommendations for TOCOR review

Providing technical expertise

Communicating on progress

Using provided materials regarding requirements and modifying as necessary

Designing, building, and testing a system for georeferencing data to catchments in a mostly-

automated production environment (manual pre-processing and post-processing steps will still be

necessary for preparing the data for automated processing, manually georeferencing assessment

units that are unable to be processed automatically, and quality assurance and control)

e Evaluating the system by georeferencing historical water quality assessment decision data to
catchments using the newly developed automated approach as directed by the TOCOR

e Preparing materials for transition of the process to Operations and Maintenance (O&M)
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e Training EPA staff and other invitees on the new process and tools

Technical Direction may come from the EPA Task Order Contracting Officer Representative (TOCOR),
Alternate TOCOR if the TOCOR is on leave or travel, the Project Officer (PO), or the Contracting Officer
(CO). Team members may engage in technical communications, but may not issue technical direction to
the contractor.

B. TASKS
Task 1 — Project Plan/Task Order Management

1.1 The contractor shall manage projects in accordance with the Project Management Institute’s (PMI)
Project Management Body of Knowledge (PMBOK) or Projects In Controlled Environments Version 2.0
(PRINCE2). The contractor shall develop artifacts for tracking issues and requirements.

Under this project, there will be regular communication between EPA team members and contractor staff.
This communication shall be in the form of biweekly team meetings during which time the staff will
review the status of work. Should any discussions need to occur over issues or concerns that have been
raised to the TOCOR, he/she will determine if these issues or concerns should be discussed at the team
level or with the contractor project manager. The contractor shall develop a project plan that will guide
all of the activities for this project. In addition to the project plan, the contractor shall develop a Work
Breakdown Structure (WBS) and a baseline schedule that specifies when the contractor expects to start
work on specific deliverables, and expected completion dates. The contractor will maintain and update
this schedule as needed. Any changes to the schedule must be approved by the TOCOR before they can
be finalized.

Financial and progress reports shall also be provide per the requirements of the contract.
This work can begin prior to the approval of the QAPP.
Task 2 — Quality Assurance/ Quality Control

2.1 The contractor shall adhere to the Contract-level Quality Management Plan (QMP) in performing the
scope of requested services in this task order

In addition to adhering to the QMP, EPA has determined a Quality Assurance Project Plan (QAPP) will
be required for this task order. The QAPP shall contain references to the appropriate sections of the
contract level QMP, as well as include relevant Standard Operating Procedures (SOPs), checklists, or
other QA guidance, that will be followed to complete this task order.

Additional QA Documentation Required

All major deliverables (e.g., Technical Support Documents, Study Reports, Study Plans, etc.) produced
by the contractor under this Task Order shall include a discussion of the QA/QC activities that were or
will be performed to support the deliverable.

The contractor shall immediately notify the EPA TOCOR in writing of any QA problems encountered
that may impact the performance of this Task Order, with recommendations for corrective action.

The contractor also shall provide EPA with monthly written reports of QA-related activities performed
during implementation of this Task Order (see Section D “Reporting” below). These monthly written QA
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reports shall identify QA activities performed to support implementation of this task order, problems
encountered, deviations from the QMP, SOPs, checklists, or other QA guidance, and corrective actions
taken. The contractor may include this as a part of the required monthly financial/technical progress
report required by the contract (see Section D “Reporting” below).

This project is an IT system development project, and as such has unique QA requirements. The PWS
requires the following QA Reports that will be reviewed by EPA as a mechanism to ensure that the
product being delivered meets the requirements specified by EPA:

a. The contractor shall deliver reports outlining the outcomes of testing as part of the Test Plans
described under Tasks 5 and 6

b. The contractor shall provide the outputs from Integration Testing, ensuring that components all
work with one another

c. The contractor shall provide a running list of issues and potential enhancement requests

d. The contractor shall provide a written report of any logic and code reviews; and upon TOCOR
request, provide the code for EPA review

In addition to this, EPA will conduct periodic code reviews to ensure that the logic being implemented by
the contractor meets the requirements of EPA.

Lastly, the contractor shall evaluate the tools using state geospatial data (see Task 8), which will
provide further validation that the process is working correctly.

Only tasks 1, 3, and 4 can begin prior to approval of the QAPP. In addition, the development of the
Design Documents under Task 5 and 6, can also begin prior to approval of the QAPP. Everything else
requires a QAPP that has been approved and signed by EPA QA staff before work can be initiated.

Task 3 - “Kick Off” meeting.

3.1 Prior to beginning work on this task order, the TOCOR shall schedule a kick-off meeting with the
contractor to discuss the tasks within this task order, the goals of the task order, and to review the
schedule of benchmarks, deliverables, and milestones. The contractor shall plan for one half-day trip for
two people to Washington, DC for this kick-off meeting.

This work can begin prior to the approval of the QAPP.
Task 4 — Update Requirements as Necessary

4.1 Several materials have been developed under separate contract efforts and will be provided
to the contractor within 30 days of Task Order award as starting references. These materials
will include

e Draft Integrated Reporting (IR) Georeferencing Pilot (GeoPilot) Report — which
includes background on the GeoPilot project, methods developed and tested, and a
technical specification of the catchment-based indexing prototypes. (See Attachment.)

e Software and code for the catchment-based indexing prototypes

e Software and code for the catchment-based indexing review tool

e Draft Requirements for the production catchment-based indexing process and tool
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The contractor shall use these provided materials as a starting reference and update the
requirements throughout this process as necessary or requested by the TOCOR.

This work can begin prior to the approval of the QAPP.
Task 5 — Catchment-Based Indexing Tool

5.1 The contractor shall design, build and test the catchment-based indexing tool. The
contractor shall use an iterative approach, obtain feedback from the TOCOR, and provide
example output to ensure understanding and identify issues.

The GeoPilot Prototypes were built for ArcGIS 10.1, using .NET and a Microsoft SQL Server
2012 LocalDB on a Windows 7 virtual machine. The production process should be built in an
Open Source environment such as PostgreSQL/PostGIS for the automated geospatial data
processing. The contractor shall consult with the TOCOR to determine the software
environment and obtain approval prior to designing and building the system. The contractor
shall consult with the TOCOR to approve requirements and design for each stage of the
software development.

The contractor shall plan for three iterations of the tool. The first iteration should take the
existing Prototypes (as described above), migrate them to the new platform and address the
issues described in the Draft GeoPilot Report. The second iteration should address issues or
other requirements as requested by the TOCOR through technical direction. The third
iteration should deliver the final tool.

The Design Document can begin prior to the approval of the QAPP, but the other work under this task
requires an approved QAPP before work can begin.

All deliverables shall be delivered in draft format for comments prior to submitting the final deliverables.
Only the design document, including the proposed approach, can begin prior to the approval of the QAPP.
All other deliverables require an approved QAPP prior to proceeding.

Task 6 — Automated Process Review Tool

6.1 The contractor shall design, build and test a tool for reviewing the results from the
catchment-based indexing tool for Quality Assurance and Control (Automated Process
Review Tool). The contractor shall use an iterative approach, obtain feedback from the
TOCOR, and provide example output to ensure understanding and identify issues.

The contractor shall evaluate options for the software development platform for the
Automated Process Review Tool, but these options could include ArcGIS 10.x for the review
tool.

The contractor shall consult with the TOCOR to determine the software environment and
obtain approval prior to designing and building the system. The contractor shall consult with
the TOCOR to approve requirements and design for each stage of the software development.

The contractor should plan for two iterations of the tool. The first iteration should use the
review tool from the GeoPilot as a starting point and address issues or other requirements as
requested by the TOCOR through technical direction. The second iteration should deliver the
final tool.
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The Design Document can begin prior to the approval of the QAPP, but the other work under this task
requires an approved QAPP before work can begin.

All deliverables shall be delivered in draft format for comments prior to submitting the final deliverables.
Only the design document, including the proposed approach, can begin prior to the approval of the QAPP.
All other deliverables require an approved QAPP prior to proceeding.

Task 7 — User Guide and System Documentation

7.1 The contractor shall develop a User Guide for both the automated process tool and the
automated review tool. In addition to this User Guide, the contractor shall also develop a
recommended approach for performing QA on data generated by the automated processing
tool. The contractor shall also develop an SOP for how to use the tool, including
recommendations for input formats.

The work under this task requires an approved QAPP before work can begin.

All deliverables shall be delivered in draft format for comments prior to submitting the final
deliverables.

Task 8 - System and Process Evaluation

8.1 The contractor shall process 25 states from 2 cycles of historical 303(d)/305(b)/Integrated
Reporting geospatial data as directed by the TOCOR as a test of the process.

The work under this task requires an approved QAPP before work can begin.
All deliverables shall be delivered in draft format for comments prior to submitting the final deliverables.
Task 9 — Training and Outreach

9.1 The contractor shall provide a one day training session to EPA staff, and other invitees as
determined by EPA, on the new process and tools. The contractor shall work with the TOCOR
to determine the location for the training, but for planning purposes, the contractor shall plan
for the training to occur in Washington, DC, at an EPA facility, and shall plan travel for 1
person.

The work under this task requires an approved QAPP before work can begin.
C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES:

September 25, 2014 — August 8, 2015)
Task #
or
PWS
Section
#.

BENCHMARK, DELIVERABLE or

MILESTONE SCHEDULE

1* Project Plan Within 30 business days of award
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Task #

or
BENCHMARK, DELIVERABLE or
PWS MILESTONE SCHEDULE
Section
#.
Baseline schedule for the project and any | Baseline schedule within 30 business days of
1* updated schedules award and updated schedules within 5 business
days of receiving direction from TOCOR
Work Breakdown Structure (WBS) of
1* work at a level of detail suitable for the Within 30 business days of award
project size
Financial and Progress Reports to track
1* project progress and status (per contract Monthly
requirements)
1% Participate in biweekly project status calls | Once every two weeks as scheduled by the
TOCOR
Draft Quality Assurance Project Plan
(QAPP) that integrates the contract-level o :
*
2 Acceptable Quality Levels (AQLs) from Within 20 business days of award
the contract
> Final Quality Assurance Project Plan Within 10 business days of receiving comments
(QAPP) that incorporates EPA feedback from the TOCOR
2 Notification that changes are warranted Witk ome business day of eeourrence
related to QA
: To be included in each major deliverable (as
2 Formal QA/QC Section defined in Task 2)
’ To be included in the Monthly Progress Report
2 Written Monthly QA Report (See Section D)
Reports outlining the outcomes of testing - ’ s
2 as part of the Test Plans described under V\e]itflz)lr?l]sjnbufélslfsss days af eompletion of
Tasks 5 and 6 P £
Outpqts from Integration Testing, : Within 5 business days of completion of
2 ensuring that components all work with .
performing tests
one another
Running list of issues and potential Updated list to b e‘prov1de‘d at each biweelly
2 erhancerment reauesis status call or within 1 business day upon request
q from the TOCOR
Wiitien Tepor of any logic and eode Within 5‘ business days of comple?tlon of the
. code review, and code to be provided to EPA
2 reviews, and upon TOCOR request, . .
covide the cods Tar EPA fevies for review within 2 days of the request from the
B TOCOR
3* Kick-off meeting for task order Within 10 business days of task order award.
4% Updated requirements as necessary or Within 5 business days of the request from the

requested by the TOCOR

TOCOR
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Task #

W< | BENCHMARK, DELIVERABLE or
PWS MILESTONE SCHEDULE
Section
#.
S ﬁgif;gf;;?ﬁg;ﬂ?;gifilg;fg(;z:sed Within 30 business days from receiving
direction from the TOCOR to proceed
approach
5 Test Plan for catchment-based indexing Within 30 business days from receiving
tool direction from the TOCOR to proceed
5 The contractor shall provide all relevant
software code (both draft and final) to EPA
Software Code for catchment-based within 5 business days from the request of the
indexing tool TOCOR. The contractor shall provide the final
code to EPA within 10 business days of
completion of the final tool.
5 Draft documentation shall be delivered within
. . 20 business days of delivery of the final
Elzziillegn:(?glon forfinal cachment-hased catchment-based tool, with the final document
being delivered within 10 business days of
receiving comments from the TOCOR.

5 Final tool shall be delivered no later than
February 27, 2015 unless otherwise directed by
the TOCOR. Iterations of the software prior to

Final catchment-based indexing tool final delivery shall be reported on to the
TOCOR during the biweekly meetings, with the
first iteration complete within 30 business days
of the approval of the design document.

6 EZ\S/EI\:V?Ziﬁﬁiﬁig?ggi?E;it;gsl;rjoceSs Within 30 business days from receiving
direction from the TOCOR to proceed
approach

6 Test Plan for Automated Process Review | Within 30 business days from receiving

Tool direction from the TOCOR to proceed

6 The contractor shall provide all relevant
software code (both draft and final) to EPA

Software Code for Automated Process within 5 business days from the request of the

Review Tool TOCOR. The contractor shall provide the final
code to EPA within 10 business days of
completion of the final tool.

6 Draft documentation shall be delivered within

Documentation for Final Automated
Process Review Tool

20 business days of delivery of the final
catchment-based tool, with the final document
being delivered within 10 business days of
receiving comments from the TOCOR.
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Task #

and other invitees on the new tools

W< | BENCHMARK, DELIVERABLE or
PWS MILESTONE SCHEDULE
Section
#.
6 Final tool shall be delivered no later than March
31, 2015 unless otherwise directed by the
TOCOR. Iterations of the software prior to
Final Automated Process Review Tool final delivery shall be reported on to the
TOCOR during the biweekly meetings, with the
first iteration complete within 30 business days
of the approval of the design document.
4 User Guide for catchment-based indexing | Within 30 business days of completion of the
tool final catchment-based indexing tool.
4 User Guide for Automated Process Within 30 business days of completion of the
Review Tool final automated process review tool.
7 SOP for automated indexing process zr\ggln&g(}glggﬁsfodgfsczifewmg dirgenian
4 Document outlining the recommendations | Within 30 business days of receiving direction
for performing QA from the TOCOR to proceed.
Within 30 business days of receiving direction
25 states Integrated from the TOCOR to proceed. A subset of these
Reporting/305(b)/303(d) geospatial data data sets will be used during the iterative
8 from 2 reporting cycles that have been development process, and the contractor shall
processed to catchments and QA’d, using | report out on the progress and issues
the catchment-based indexing tool encountered during the bi-weekly progress
meelings.
Within 5 business days of completing the final
processing. For data processed during the
8 Summary statistics for the processed data | iterative development process, these statistics
will be provided during the bi-weekly progress
meetings.
Within 5 business days of completing the final
List of issues encountered during the P rocgssing. For data processad during the ;
8 iterative development process, these issues will
process be provided during the bi-weekly progress
meetings.
. .. Within 15 business days of receiving direction
9 Provide a one-day training to EPA staff from the TOCOR to scyhedule and prgovide the

training.

*These tasks may begin work prior to approval of the QAPP.

D. REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract requirements.
See contract clause F.2, F.3, and J.2 “List of Attachments, Number 2 - Reports of Work™.
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The contractor shall prepare and furnish each month to the TOCOR a written summary of work performed,
and progress towards the schedule of benchmarks, deliverables, and milestones which has been
accomplished each month. The contractor shall also include in this item a brief written summary of any
challenges encountered in the appropriate month.

In addition, the contractor shall identify and briefly describe in the written monthly report those QA / QC
activities which were performed to support implementation of this task order, and furnish a brief written
description of: problems encountered, and any deviations were occurred from: the QMP, any existing
QAPP, any SOP’s, checklists, or other QA guidance, as well as a description of the corrective actions taken.

E. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and organization
and physically display that information through an identification badge. Contractor personnel are prohibited
from acting as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation
to the TOCOR.

F. TRAVEL

All performance, documentation and reporting of Contractor Travel under this Task Order shall be in
compliance with contract requirements. Reference Contract Clause H-18.

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE

The Contractor shall support the TOCOR in conducting a “Final Deliverable Validation™ to ensure
compliance with Section 508 and the Federal Acquisition Regulations (FAR) related to “ electronic and
information technology (EIT) deliverables”. The Contractor shall furnish certification, in writing, to the
TOCOR that the Contractor has complied with EPAAR Clause 1552.211-79 “Compliance with EPA
Policies for Information Resources Management” (Reference Contract Clause C-1), including the
requirement that all electronic and information technology (EIT) deliverables be Section 508 compliant in
accordance with the policies referenced at http://www.epa.gov/accessibility/ . Reference Contract Clause
C-1 (o).

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS

No single event over $20,000 is anticipated in connection with this Task Order. The contractor shall
immediately notify the EPA Contracting Officer, PO, and TOCOR of any anticipated event involving
support for a meeting, conference, workshop, symposium, retreat, seminar, or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and
indirect costs paid by the government and include any associated authorized travel and per diem expenses,
room charges for official business, audiovisual use, light refreshments, registration fees, ground
transportation and other expenses as defined by the Federal Travel Regulations. All outlays for
conference preparation should be included, but the federal employee time for conference preparation
should not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall
not proceed with the task(s) until authorized to do so by the Contracting Officer.
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I QUALITY ASSURANCE SURVEILLANCE PLAN

Per contract requirements.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CQDE PAGE OF PAGES

1 | 4

2, AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

4. REQUISITION/FURCHASE REQ. NO.
PR-OW-15-00299

5. PRQJECT NOQ. (#f appticable)

Q01 See Block 16C
6. ISSUED BY CODE |~poD 7. ADMINISTERED BY (i other than Htem 6) CODE lc POD
[FOR U.5, MAIL ONLY} CPOD

US Envircnmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

U5 Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, Stafe and 2/P Cocy) 94, AMENDMENT OF SOLICITATION NC.

09

R T I International

Attn: DEBQRAH ELLISON 9B, DATED (SEE fTEM 1)
PG BOX 12194
| (b)(4) T0A MODIFICATION OF CONTRACT/ORDER NG,
RESEARCH TRIANGLE PARK NC 277082194 X |EP-C-12-054

0007

10B. DATED {SEE ITEM 13)
CODE |(b)(4) | FACILITY CODE 09/24/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 7The above numbered solicitation is amended as set forth in ltlem 14. The hour and date specified for receipt of Offers [Clis extended,  [is nol extended.
Offers must acknowledge recaipt of this amendment priar to the hour and date specified in the solicitation or as amended, by one of the following methoeds: (a} By completing
lterns & and 15, and retuming coples of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitled; or {¢) By
separate lettar or telegram which includes a reference ta the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TQ BE RECENVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendmert you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes refarence
to the solicitation and this amendment, and is received prior to the apening hour and date specifisd,

12. ACCOUNTING AND APPROPRIATION DATA (f required)
See Schedule

Net Increase: $49,879.00

13, THIS ITEM GNLY APPLIES TQ MODIFICATICN OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 4.

LHECKONE] A THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify authoniy] THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. N ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TQ REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paying office,
appropriation date, efc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(h}.

C. THIS SUPPLEMENTAL AGREEWENT 15 ENTERED INTO PURSUANT 10 AUTHORITY OF
¥ FAR 52.232-20 Limitation of Cost & FAR 52.243-2 Changes

D. OTHER {Specify lype of modificalion and avthonty)

E. IMPORTANT: Conlractor Oisnet.  [Xis reguired lo sign this dacument and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENTMODIFICATION (Org
DUNS Numberﬂ(b)(4)

of this modification is to 1.) Revise the PWS to make in-scope changes,
the Cost and Fee Ceiling for the Task Order, 3.)Extend the period of
and 4.) Fully fund the Task Order changes. '

10/30/2015

! by UCF section headings, including solici ‘Contract subject matter where feasfble.)

The purpose
Z2.)Increase
performance
TOCOR: Wendy Reid Max Expire Date:
LIST OF CHANGES:

Reason for Modification
Total Amount for this Modification: 5489,979.00

New Total Amcunt for this Version: 3515%,486.00

New Total Bmount for this Award: $159,486.00

Obligated Amount for this Modification: $49,97%.00

Continued

Except as provided herein, all lerms and conditiens of the decument refarenced in ltem 94 or 10A, as heretofore changed, remains unchanged ard in full force and effect.

Supplemental Agreement for work within scope

15A. NAME AND TITLE OF SIGNER (Type or prinf) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Conna Cooper, Senior Contracting Officer Noelle Mills

16C. DATE SIGNED

¢/1/261S

158, CONTRACTORIOFFEROR

B Lo

[Signature of parson sutharized fo sign)

15C. DATE SIGNED

16B. UNIRED STATES OF AME A
06-11-15 "f/ﬁz{H éﬁ 7/)2«,_»\

{Signature of Conlracling Officer)

STANDARD FORM 30 (REV. 10-83}
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edilion unusable



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-C-12-054/0007/001 2 4
NAME OF OFFEROR OR CONTRACTOR
R T I International
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(2) (B) (C) (D) (E) (F)

New Total Obligated Amount for this Award:
$159,486.00

Incremental Funded Amount changed: from
$109,507.00 to $159,486.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $109,507.00 to $159,486.00

Obligated Amount for this modification: $49,979.00
Incremental Funded Amount changed from

$109,507.00 to $159,486.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-87FN-202BD4X22-2505-1587NE5004-001
Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization 87FN
Program (PRC) 202BD4X22
Budget (BOC) 2505

Job # (Site/Project) LFTD00O0O
Cost Organization

DCN-LineID 1587NE5004-001
Quantity: 0

Amount: $49,979.00

Percent: 45.64

Subject To Funding: N

Payment Address:

Delivery Location Code: OW-OWOW-AWPD-WB
AWPD-WB

US EPA-OW-OWOW-AWPD-WB

1200 PENNSYLVANIA AVE., NW
MC-4503-T

WASHINGTON DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/25/2014 to 10/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Section B - Supplies or Services/Prices was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, EPA-B-16-102, is incorporated as follows:

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE

(a) The estimated cost of this contract is (b)(4)

(b) The fixed fee is|(0)(4)

(¢) The total estimated cost and fixed fee is 159,486.
Clause, EPA-B-32-101, is incorporated as follows:

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of| (b)(4) is allotted to cover
estimated cost. Funding in the amount of |(P)(4) fis provided to cover the corresponding increment of fixed fee. The
amount allotted for costs is estimated to cover the contractor's performance through 10/30/2015.

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EP 52.216-190), the
Limitation of Cost clause shall become applicable.

(¢) Recapitulation of Funds
See Recap
Section F - Deliveries or Performance was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause, EPA-F-12-101, is incorporated as follows:
Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this contract shall be from 09/24/2014 through 10/30/2015 exclusive of all required
reports.

Page 3



Initial Award
Modification 1

Total Funded
Total Task Order
Balance Unfunded

EP-C-12-054 Task Order 0007
Fixed Fee

Estimated Cost

Cost Plus Fixed Fee

(b)(4)

(b)(4)

Page 4

$109,507.00
$49,979.00

$159,486.00
$159,486.00
$0.00



